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VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : E7I70 PROPOSAL DESC :
LETTING DATE : 05/14/14 2:30 pm DISTRICT : 07 The Improvements under this Contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing of SR 45 (US 41) from north of Linnwood Drive to
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS) north of County Line Road in Hillsborough and Pasco

Counties, Florida. Other improvements include sidewalk
construction, minor widening, ADA upgrades, median pier
protection barrier construction, crash wall construction,
signing and pavement marking upgrades and signalization
improvements. The project also includes a segment of roadway
reconstruction to match the CSX railroad improvements
performed by others. Pre-Qualification required: Hot Plant
Mix-Bituminous Course.

FINPROJ(S) : 42550015201 (*) F.A. NO. : N/A COUNTIES : HILLSBOROUGH

LOCAL NAME : US 41 (SR 45) FROM N OF LINNWOOD DR TO N OF COUNTY ROAD NAME : SR 45
PROJ LIMITS : FROM N OF LINNWOOD DR TO N OF COUNTY LINE RD

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NO./NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 F581401468 PREFERRED MATERIALS INC. $ 10,449,830.00 0.00%
2 F261871966 AJAX PAVING INDUSTRIES OF FLORIDA LLC $ 11,558,000.00 10.60%
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CALL ORDER : 001 PROPOSAL ID : E7I70 PROPOSAL DESC :
LETTING DATE : 05/14/14 2:30 pm DISTRICT : 07 The Improvements under this Contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing of SR 45 (US 41) from north of Linnwood Drive to
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS) north of County Line Road in Hillsborough and Pasco

Counties, Florida. Other improvements include sidewalk
construction, minor widening, ADA upgrades, median pier
protection barrier construction, crash wall construction,
signing and pavement marking upgrades and signalization
improvements. The project also includes a segment of roadway
reconstruction to match the CSX railroad improvements
performed by others. Pre-Qualification required: Hot Plant
Mix-Bituminous Course.

FINPROJ(S) : 42550015201 (*) F.A. NO. : N/A COUNTIES : HILLSBOROUGH

LOCAL NAME : US 41 (SR 45) FROM N OF LINNWOOD DR TO N OF COUNTY ROAD NAME : SR 45
PROJ LIMITS : FROM N OF LINNWOOD DR TO N OF COUNTY LINE RD

====================================================================================================================================
|( 1 ) F581401468 |( 2 ) F261871966 |( )
|PREFERRED MATERIALS INC. |AJAX PAVING INDUSTRIES OF F |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0999 2 LUMP |10330830.00000 10330830.00|11439000.00000 11439000.00|
LUMP SUM CONTRACT, ALTERNATIVE BIDDING | | |
42550015201 | | |
0010 0999 25 LUMP | 119000.00000 119000.00| 119000.00000 119000.00|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42550015201 | | |

SECTION 0001 TOTALS | $ 10,449,830.00| $ 11,558,000.00| $
====================================================================================================================================

CONTRACT TOTALS | $ 10,449,830.00| $ 11,558,000.00| $

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


